

Wykonawca	Pakiet/cena brutto/termin dostawy									
	1	2	3	4	5	6	7	8	9	10
1. Euro Trade Technology			98.982,- 2	132.152,80 2	3.240,- 2					
2. Alpinus Chemia	110.484,- 2									
3. Kikgel										
4. Skamex										
5. Amed										
6. Elmiko			46.322,- 2	5.666,40 2						
7. Duolux										
8. Medilab	214.232,- 2	14.304,- 2	66.264,- 2	7.581,60 2						
9. Henry Kruse										
10. Optimal										
11. Schulte	115.816,- 2	3.336,- 2	44.138,- 2	7.045,20 2		46.665,- 2	91.300,- 2	133.149,- 2	43.386,- 2	
12. Novax		3.558,- 1-2	48.584,60 1-2	8.112,- 1-2						
13. Med Project	104.186,- 2		35.156,- 2	6.733,20 2						
14. TZMO i Citonet										
15. Aesculap	153.082,- 2			10.656,- 2			73.100,- 2			
16. Higienika										
17. Sutura Med				6.842,88 2				40.040,04 2		
18. Medim		104.64,- 2		8.532,- 2						
19. Cezal										
20. Biamed				6.716,16 2						
21. Tulumed		14.420,- 2						40.841,60 2	15.522,80 2	
22. Tutomed		14.288,- 2	34.296,- 2	5.103,12 2	3.436,- 2					
23. TS Berkon										
Kwota brutto na realizację w zł	108 500,00 zł	8 280,00 zł	38 500,00 zł	5 287,68 zł	3 750,00 zł	45 130,00 zł	78 500,00 zł	186 669,00 zł	39 400,00 zł	15 290,90 zł

wykonawca	Pakiet/cena brutto/termin dostawy									
	11	12	13	14	15	16	17	18	19	20
1. Euro Trade Technology										
2. Alpinus Chemia								3 907,- 2		
3. Kikgel		4. 308,60 2								
4. Skarmex				45.600,- 2	64.063,44 2					
5. Amed										
6. Elmiko				134.260,- 2						
7. Duolux				111.580,- 2						
8. MediLab								5.180,- 2	7.875,- 2	48.354,50 2
9. Henry Kruse										
10. Optimal										
11. Schulte		3. 243,64 2	14.232,- 2			23.544,- 2	14.647,20 2	4.345,- 2		
12. Novax										
13. Med Project										
14. TZMO i Citonet					19.200,- 1-2					
15. Aesculap								5.202,- 2		
16. Higienika										
17. Sutura Med	1. 304,- 2		3.480,- 2			24.527,20 2	6.415,- 2			
18. Medim					13.524,- 2					
19. Cezal	342,- 2						4.416,- 2			
20. Blaimed	1.283,- 2		3.350,- 2			24.064,80 2	6.344,- 2			
21. Kowimpol										
22. Tutomed								3.655,- 2	8.530,- 2	
23. TS Berkon										
kwota brutto na realizację w zł	1 008,00 zł	3 929,64 zł	10 820,00 zł	112 970,00 zł	64 078,00 zł	20 928,00 zł	17 647,20 zł	4 070,00 zł	5 628,00 zł	40 176,00 zł

wykonawca	Pakiet/cena brutto/termin dostawy									
	21	22	23	24	25	26	27	28	29	30
1. Euro Trade Technology										
2. Alpinus Chemia										
3. Kikgel										
4. Skanex										
5. Amed					3 888,- 2					4 536,- 2
6. Elmiko										3 590,- 2
7. Duolux										7 340,- 2
8. Medialab	30 432,- 2	856,80 2	5 154,60 2	11 880,- 2						
9. Henry Kruse										
10. Optimal										
11. Schuke		823,44 2	2 386,20 2	5 352,50 2						
12. Novax			5 244,75 1-2	7 357,50 1-2						
13. Med Project										
14. TZMO I Citonel										3 548,- 1-2
15. Aesculap										
16. Higienika										
17. Sutura Med			4 383,60 2	8 310,- 2						
18. Medim					3 134,50 2	34 156,70 2				
19. Cezal			3 180,- 2	6 450,- 2					4 80,- 2	
20. Bialmed			4 838,95 2	8 747,50 2						
21. Farnex			4 252,50 2	6 223,- 2						13 280,- 2
22. Tutomed										
23. TS Berkon										
kwota brutto na realizację w zł	29 484,00 zł	781,68 zł	9 223,20 zł	9 752,50 zł	2 976,75 zł	39 421,50 zł	13 038,00 zł	173 680,00 zł	1 910,40 zł	7 130,00 zł

wykonawca	Pakiet/cena brutto/termin dostawy									
	31	32	33	34	35	36	37	38	39	40
1. Euro Trade Technology										
2. Alpinus Chemia										
3. Kikgel										
4. Skamex										
5. Amed										
6. Elmiko										
7. Duolux										
8. Mediab		135.432,2	14.280,2		84.240,2	188.700,2		35.340,2	14.220,2	
9. Henry Kruse										
10. Optimal							38.042,50		48.500,2	
11. Schulte	12.140,2	18.555,60	10.692,2			124.320,2	1-2	28.012,2	13.540,2	14.380,2
12. Novax		31.280,2								
13. Med Project			10.446,2							
14. TZMO i Citonel										
15. Aesculap								33.685,2	26.940,2	
16. Higienika										
17. Sutura Med	128.304,2		36.232,2			184.42542		38.012,2	21.640,2	
18. Medim										
19. Cezei	12.246,2					118.300,2		28.532,2	15.700,2	26.600,2
20. Blained	21.500,2		18.146,16	83.750,2	167.500,2	184.08387		34.440,2	21.260,2	
21. Formpol										
22. Tuftomed	3.720,2				60.264,2			34.680,2		
23. TS Bertkon	31.880,2									
kwota brutto na realizację w zł	16 200,00 zł	28 512,00 zł	63 072,00 zł	97 200,00 zł	37 800,00 zł	163 160,00 zł	42 750,00 zł	32 600,80 zł	15 252,00 zł	15 120,00 zł



wykonawca	Pakiet/cena brutto/termin dostawy								
	41	42	43	44	45	46	47	48	49
1. Euro Trade Technology									
2. Alpinus Chemia									
3. Kikigel									
4. Skamex									
5. Amed									
6. Elmiko									
7. Duolux									
8. Mediab									
9. Henry Kruse				2.362,60 <sup>2</sup>	3.240,1 <sup>2</sup>		14.404,20 <sup>2</sup>		
10. Optimal							26.388,90 <sup>2</sup>		
11. Schilke		42.119,12 <sup>2</sup>	1.318,60 <sup>2</sup>				1-2		
12. Novax		35.745,1 <sup>2</sup>	1.293,1 <sup>2</sup>						
13. Med Project		1-2	1-2						
14. TZMO i Clonel									
15. Aesculap									
16. Higienika							21.644,34 <sup>2</sup>		
17. Sutura Med	46.382,40 <sup>2</sup>	40.389,1 <sup>2</sup>	1.508,35 <sup>2</sup>	1.300,80 <sup>2</sup>					
18. Medim									
19. Cezal				1.440,1 <sup>2</sup>			16.804,68 <sup>2</sup>		
20. Bialmed	75.584,1 <sup>2</sup>	40.240,1 <sup>2</sup>	1.426,40 <sup>2</sup>	1.866,1 <sup>2</sup>					
21. Fumpro									
22. Tutomed									
23. TS Berkon									
Kwota brutto na realizację w zł	64 908,00 zł	50 738,40 zł	5 287,68 zł	4 176,00 zł	3 360,00 zł	814 765,80 zł	29 561,10 zł	87 459,36 zł	19 200,00 zł